



BIRBHUM ZILLA PARISHAD

SURI, BIRBHUM. PIN 731 101

Website: www.birbhumzp.org

Phone: (03462) 255-319 / 712/ 713

Fax : (03462) 257-003/ 327

E-mail: sabhadhipati-bir@nic.in
acozp-bir@nic.in

e- Tender Notice NIT No. : BHM/N-51/2018-19

Percentage rate tender, for the under mentioned works, are invited from suitable eligible Contractors. The intending tenderer should download the detail Tender Notice along with tender document from "e-procurement/zillaparishad" link under <http://wbprd.gov.in> website. The tenderer will have to submit their bid **on-line** in two folder system containing pre qualification document, (**Technical Bid**) in one and **Financial Bid** in another.

1	Downloading Tender Document starts from	06/02/2019	11.00 am
2	Online bid submission start	06/02/2019	02.00 pm
3	Online bid submission end	20/02/2019	02.00 pm
4	Time and Date for opening Technical Bid	25/02/2019	11.00 am
5	Time and Date of opening Financial Bids	27/02/2019	11.00 am

Note:


- The detailed tender notice along with Tender Documents and other forms is available at <http://wbtenders.gov.in> website and notice is also available at website <http://birbhumzp.org>.
- Intending bidder may download the tender documents from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be deposited through online only as per the government rules. No scan copy of EMD will be accepted. (Ref No.3975-F9Y) dated **28th July 2016 of Finance Department, Govt. of West Bengal**.
- All credentials must be supported with work order and completion certificate/ payment certificate.
- The bidders' information sheet in excel format should be filled up properly.
- Irrelevant documents must not be uploaded. (This may cause disqualification in technical bid).
- All Bidders must submit the affidavit as per format enclosed with SBD.

Sl No	Name of Work	Amount put to tender (Rs)	Earnest Money (Rs.)	Time of Completion
1	Improvement of Road from Gandhpur Bus Stand towards Gomra Battala (Phase-I) within Nanoor PS	44,49,726	89,000	60 days
2	Improvement of Road from Gandhpur Bus Stand towards Gomra Battala (Phase-II) within Nanoor PS	22,53,112	45,070	45 days
3	Improvement of Road from RIDF Road to Gheedaha (Phase-I) within Bolpur-Sriniketan PS	44,66,440	89,330	90 days
4	Improvement of Road from RIDF Road to Gheedaha (Phase-II) within Bolpur-Sriniketan PS	44,52,343	89,050	90 days
5	Improvement of Road from Goalpara to Bandh Nabagram High School via Khanjanpur (Phase-I) within Bolpur-Sriniketan PS	44,52,665	89,060	90 days
6	Improvement of Road from Goalpara to Bandh Nabagram High School via Khanjanpur (Phase-II) within Bolpur-Sriniketan PS	44,46,861	88,940	90 days
7	Improvement of Road from Goalpara to Bandh Nabagram High School via Khanjanpur (Phase-III) within Bolpur-Sriniketan PS	34,14,651	68,300	90 days
8	Improvement of Road from the house of Swapan towards Kandar via house of Samad within village Sahabajpur under nanasole G.P. within Illambazar P.S. (Phase-I)	43,67,753	87,360	60 days
9	Improvement of Road from the house of Swapan towards Kandar via house of Samad within village Sahabajpur under nanasole G.P. within Illambazar P.S. (Phase-II)	13,58,173	27,170	45 days
10	Improvement of Road from Sujmore Village to Rawtora within Nanoor PS	29,65,949	59,320	60 days
11	Improvement of Road from Vidyanagar to Palsa village within Nanoor P.S.	21,75,171	43,503	45 days
12	Construction of Culvert on Dulali Kandar Tentulia to Patna road under Bishnupur GP within Rampurhat-II PS	24,58,003	49,160	90 days

13	Construction of Box Bridge & Road Side Drain at Village Srichandrapur within Bolpur-Sriniketan PS	44,56,240	89,130	90 days
14	Construction of Culvert on Ranipur to Canal Par Road within Nanoor P.S.	12,38,639	24,773	90 days
15	Construction of Box Bridge over Local Kandar near village Ghughurundi within Bolpur-Sriniketan P.S.	39,54,909	79,100	120 days
16	Construction of Culvert at Sajina Plot No- 436 under Purandarpur GP within Suri-II P.S.	24,19,475	48,390	90 days
17	Construction of Foot Bridge over River Kana Ajay in Place of Existing Wooden Bridge within Bolpur-Sriniketan P.S.	31,44,083	62,890	150 days
18	Improvement of C.C. Road from Bandher Ghat to Belbuni at Jamna GP within Labpur P.S.	34,12,664	68,260	60 days
19	Construction of 4.3 M x 4.0 M 5 Vented Box Bridge over Local Kandar at Village Subalpur within Labpur P.S.	44,56,081	89,130	150 days
20	Construction of Pucca Road from Balidanga to Dakshin Imamnagar, Narayanpur under Budhigram GP within Rampurhat-II PS	44,53,078	89,070	90 days
21	Improvement of Concrete road from Muradganj to Kusma Natungram under Bhabanipur G.P. within Rajnagar PS	44,42,574	88,860	60 days
22	Improvement of Road from Dwarkardi to basudevpur upto hospital within Mayureswar-II PS	44,36,485	88,730	90 days
23	Improvement of Road from Subalpur Adibasipara Pitch Road to Bobra Battala under Chowhatta Mahodori-II G.P. within Labpur P.S.	31,35,751	62,720	120 days
24	Construction of Box Bridge over Kandar at Biley within Labpur P.S.	44,56,868	89,140	150 days
25	Construction of Box Culvert 2.3 M x 2.3 M 2 Vented Box Culvert on Belgram to Gonga Road within Nanoor P.S.	12,39,154	24,790	120 days
26	Improvement of Road from ICDS Centre to the house of Dil Mohammad house within village Sola under Sirsha G.P. within Illambazar P.S.	18,43,035	36,870	60 days
27	Construction of Box Bridge at Fulaipur Deucha Road within Md. Bazar P.S.	38,26,528	76,540	120 days
28	Construction of Culvert at Khanbazar under Rajnagar GP within Rajnagar PS	29,72,870	59,460	120 days
29	Improvement of Road from Panchra More towards Panchra Rural Library under Panchra GP within Khayrasole PS	36,16,620	72,340	90 days
30	Construction of Culvert beside Panchra High School under Panchra GP within Khayrasole PS	38,92,953	77,860	150 days

The eligibility criteria are given below: -

- 1) The applicant in the same name and style as prime contractor should have successfully completed at least one contract of same type of work at least **40 % (forty Percent)** value of the proposed contract within the last 5 years.
- 2) Income Tax return should be uploaded for the last 3 (three) financial year with the Technical Bid.
- 3) Copy of Professional Tax clearance certificate, PAN Card should be uploaded.
- 4) All duties, taxes, royalties, cess, GST, toll taxes and other levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates prices and total Bid price submitted by the bidder.
- 5) In case of Electrical works the agency should have personnel having **Electrical Contractors license & Supervisory license** of respective category (1, 2, 7A, 10 & 11).


Additional Executive officer,
Birbhum Zilla Parishad.

Memo No


361 (53) B.20.

Dated,

04/02/2019.

Copy forwarded for information and necessary action to the: -

1. Sabhadhipati, Birbhum Zilla Parishad.
2. District Magistrate, Birbhum & Executive Officer, Birbhum Zilla Parishad.
3. District Engineer, [A.C. Hazra] Birbhum Zilla Parishad.
4. Executive Engineer, P.W.D., Birbhum Division, Suri.
5. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Suri.
6. Executive Engineer, Mayurakshi Head Quarters Division, Suri.
- 07-09. Sub-Divisional Officer, Suri/ Bolpur/ Rampurhat.
- 10-12. Assistant Engineer, (All) Birbhum Zilla Parishad.
- 13-31. Executive Officer Panchayat Samity (All)
32. Office-Superintendent, Birbhum Zilla Parishad.
- 33 -41 All S.A.E., Birbhum Zilla Parishad
42. Head Assistant, Birbhum Zilla Parishad.
- 43-48. All Dealing Assistant
49. Accountant, Birbhum Zilla Parishad.
50. Cashier, Birbhum Zilla Parishad.
51. C.A. to Additional Executive Officer, Birbhum Zilla Parishad.
52. Zilla Parishad Notice Board.
53. Nasim Akhtar, District Information Analyst, to upload the notice to the web and send the soft copy to the DIO, NIC, Birbhum.

 01/02/19.

Additional Executive Officer
Birbhum Zilla Parishad.

Dated,


04/02/2019

Memo No

361 (53) / 1 (9)

Copy forwarded to all members of Tender Committee with the request to attend the meeting of tender committee for scrutiny of technical bid on **25/02/2019 at 1.00 P.M.**

- 1) Adhyakshya, Birbhum Zilla Parishad
- 2) F.C & C.A.O. Birbhum Zilla Parishad
- 3) Executive Engineer, Birbhum Zilla Parishad
- 4) District Engineer I Birbhum Zilla Parishad
- 5) Secretary, Birbhum Zilla Parishad.
- 6) Karmadhyaksha Purto Karya-O-Paribahan Sthayee Samity, Birbhum Zilla Parishad.
- 7) Karmadhyaksha Krishi Seck o Samabj Sthayee Samity, Birbhum Zilla Parishad.
- 8) Deputy Secretary, Birbhum Zilla Parishad
- 9) District Engineer-II; Birbhum Zilla Parishad.

 01/02/19

Additional Executive Officer
Birbhum Zilla Parishad


Dated,

04/02/2019

Memo No

361 (53) / 2 (1)

Copy to the District Information & Cultural Officer, Birbhum, Suri for information with the request to publish brief referral notice **on or before 09/02/2019** in three widely published daily News Papers (Bengali, English and Hindi) and sent bill for payment.

 01/02/19.

Additional Executive Officer
Birbhum Zilla Parishad