



BIRBHUM ZILLA PARISHAD

SURI, BIRBHUM. PIN 731 101

Website: www.birbhumzp.org

Phone: (03462) 255-319 / 712/ 713

Fax : (03462) 257-003/ 327

E-mail: sabhadhipati-bir@nic.in
aeozp-bir@nic.in

e- Tender Notice NIT No. : BHM/N-52/2018-19

Percentage rate tender, for the under mentioned works, are invited from suitable eligible Contractors. The intending tenderer should download the detail Tender Notice along with tender document from "e-procurement/zillaparishad" link under <http://wbprd.gov.in> website. The tenderer will have to submit their bid **on-line** in two folder system containing pre qualification document, (**Technical Bid**) in one and **Financial Bid** in another.

1	Downloading Tender Document starts from	06/02/2019	11.00 am
2	Online bid submission start	06/02/2019	02.00 pm
3	Online bid submission end	20/02/2019	02.00 pm
4	Time and Date for opening Technical Bid	25/02/2019	11.00 am
5	Time and Date of opening Financial Bids	27/02/2019	11.00 am

Note:

- The detailed tender notice along with Tender Documents and other forms is available at <http://wbtenders.gov.in> website and notice is also available at website <http://birbhumzp.org>.
- Intending bidder may download the tender documents from the website <https://wbtenders.gov.in> directly with the help of Digital Signature Certificate and Earnest Money Deposit (EMD) should be deposited through online only as per the government rules. No scan copy of EMD will be accepted. (**Ref No.3975-F9Y**) dated **28th July 2016 of Finance Department, Govt. of West Bengal**).
- All credentials must be supported with work order and completion certificate/ payment certificate.
- The bidders' information sheet in excel format should be filled up properly.
- Irrelevant documents must not be uploaded. (This may cause disqualification in technical bid).
- All Bidders must submit the affidavit as per format enclosed with SBD.

Sl No	Name of Work	Amount put to tender (Rs)	Earnest Money (Rs.)	Time of Completion
1	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-I) under JAP Fund	43,90,881	87,820	180 days
2	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-II) under JAP Fund	44,15,179	88,310	180 days
3	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-III) under JAP Fund	44,01,179	88,030	180 days
4	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-IV) under JAP Fund	43,90,881	87,820	180 days
5	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-V) Approach Road under JAP Fund	22,04,201	44,090	180 days
6	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-VI) under JAP Fund	44,15,179	88,310	180 days
7	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-VII) Wing Wall under JAP Fund	44,75,837	89,520	180 days
8	Construction of Multiventd R.C.C Box Bridge over Stream namely Siddheswari in between Vill- Joypur & Goabagan within Rajnagar P.S. area (Phase-VIII) Wing Wall under JAP Fund	32,94,857	65,900	180 days
9	Construction of Approach Road of village Jodupur within Bolpur-Sriniketan P.S.	13,17,177	26,350	45 days

10	Construction of Boundary Wall around Sian Makdumtala Kabarstan, Mouza- Sian, Plot No- 47,12,48,28,44 within Bolpur Sriniketan P.S.	33,92,222	67,850	120 days
11	Improvement of Road from Bolpur Suri State Highway to Rangabitan Tourist Cottage with allied works	44,55,846	89,120	60 days
12	Improvement of Road from Sian to Tiluti Gate (Phase-I) within Bolpur-Sriniketan P.S.	37,39,701	74,800	45 days
13	Improvement of Road from Sian to Tiluti Gate (Phase-II) within Bolpur-Sriniketan P.S.	44,36,840	88,740	60 days
14	Improvement of Road from Bandhloodanga towards Goalpara within Bolpur-Sriniketan PS	15,25,427	30,510	45 days
15	Construction of Guard Wall With Ghat at Kalitala Within Bolpur-Sriniketan PS	13,96,192	27,930	60 days
16	Construction of Road Protection Wall with Ghat at Kalaharpur under Murarai-II Block under Birbhum Zilla Parishad	41,58,638	83,180	90 days

The eligibility criteria are given below:-

- 1) The applicant in the same name and style as prime contractor should have successfully completed at least one contract of same type of work at least **40 % (forty Percent)** value of the proposed contract within the last 5 years.
- 2) Income Tax return should be uploaded for the last 3 (three) financial year with the Technical Bid.
- 3) Copy of Professional Tax clearance certificate, PAN Card should be uploaded.
- 4) All duties, taxes, royalties, cess, GST, toll taxes and other levies payable by the Contractor under the Contract to the State / Central Government for any other cause, shall be included in the rates prices and total Bid price submitted by the bidder.
- 5) In case of Electrical works the agency should have personnel having **Electrical Contractors license & Supervisory license** of respective **category (1, 2, 7A, 10 & 11)**.

Additional Executive officer,
Birbhum Zilla Parishad.

Memo No

360 (53/B-20 -

Dated,

04/02/2019

Copy forwarded for information and necessary action to the:-

1. Sabhadhipati, Birbhum Zilla Parishad.
2. District Magistrate, Birbhum & Executive Officer, Birbhum Zilla Parishad.
3. District Engineer, [A.C. Hazra] Birbhum Zilla Parishad.
4. Executive Engineer, P.W.D., Birbhum Division, Suri.
5. Executive Engineer, P.W. (Roads) Directorate, Birbhum Highway Division, Suri.
6. Executive Engineer, Mayurakshi Head Quarters Division, Suri.
- 07-09. Sub-Divisional Officer, Suri/ Bolpur/ Rampurhat.
- 10-12. Assistant Engineer, (All) Birbhum Zilla Parishad.
- 13-31. Executive Officer Panchayat Samity (All)
32. Office-Superintendent, Birbhum Zilla Parishad.
- 33 -41 All S.A.E., Birbhum Zilla Parishad
42. Head Assistant, Birbhum Zilla Parishad.
- 43-48. All Dealing Assistant
49. Accountant, Birbhum Zilla Parishad.
50. Cashier, Birbhum Zilla Parishad.
51. C.A. to Additional Executive Officer, Birbhum Zilla Parishad.
52. Zilla Parishad Notice Board.
53. Nasim Akhtar, District Information Analyst, to upload the notice to the web and send the soft copy to the DIO, NIC, Birbhum.

Additional Executive Officer
Birbhum Zilla Parishad.

01/02/19

Memo No

360(53/1)(9)

Dated,

04/02/2019

Copy forwarded to all members of Tender Committee with the request to attend the meeting of tender committee for scrutiny of technical bid on 25/02/2019 at 1.00 P.M.

- 1) Adhyakshya, Birbhum Zilla Parishad
- 2) F.C & C.A.O. Birbhum Zilla Parishad
- 3) Executive Engineer, Birbhum Zilla Parishad
- 4) District Engineer I Birbhum Zilla Parishad
- 5) Secretary, Birbhum Zilla Parishad.
- 6) Karmadhyaksha Purto Karya-O-Paribahan Sthayee Samity, Birbhum Zilla Parishad.
- 7) Karmadhyaksha Krishi Sech o Samabay Sthayee Samity, Birbhum Zilla Parishad.
- 8) Deputy Secretary, Birbhum Zilla Parishad
- 9) District Engineer-II, Birbhum Zilla Parishad.

Additional Executive Officer
Birbhum Zilla Parishad

Memo No

360(53)/2(1)

Dated,

04/02/2019

Copy to the District Information & Cultural Officer, Birbhum, Suri for information with the request to publish brief referral notice on or before 09/02/2019 in three widely published daily News Papers (Bengali, English and Hindi) and sent bill for payment.

Additional Executive Officer
Birbhum Zilla Parishad